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be determined. The Project Manager and the consultant shall attend any all meetings as directed
by the Consortium.

5. Report of Recommendations
The Consultant shall provide for each member of the Consortium with a report with the
Consultant's recommendations on mitigating, resolving or improving the sanitary sewer system
located in each community. The final report of recommendations shall also include reports
produced in connection with each task performed by the consultant.

The Consuitant will be responsible for performing the following tasks for each community in the
Consortium:
« Providing a summary of video inspection observations
» Providing a summary of manhole observations
« Evaluating inflow and infiltration and identifying the cause of the inflow or infiltration
e Providing a summary of proposed pipe and manhole improvement recommendations
¢ Providing individual cost estimates for all improvements to the sanitary sewer sysiem.

The consultant will provide a draft of the Report of Recommendations for review by each
communtty in the Consortium fifteen (15) days prior to submitting the final report.

The consultant shall provide each community in the Consortium the following deliverables:
« For each community two (2) copies of the bound report and one (1) copy of the report in
electronic (PDF) Format.

6. Timetable
A tentafive timetable for this assignment is set forth below. This timetable is subject fo change at
the sole discretion of the Consortium as conditions warrant

Selection of Consultant On or about April 15, 2016
Execution of Contracts On or about June 1, 2016
Project Initiation Meeting On or about June 8, 2016
Project Start Date On or about June 15, 2016
Interim Report Monthiy- 1¢t Tuesday starting July, 2016
Submissicn of Draft Report of Findings On or about January 30, 2017
Recommendations

Submission of Draft Report to Westchester On or about March 1, 2017
County and NYDEC for review

Submission of Final Report of Findings On or about May 1, 2017
Recommendations and project completion
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